
                 STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                       PAGE  1
    BID OPENING DATE    01/23/01                    IN ALAMEDA COUNTY IN FREMONT,                                      01/24/01
    CONTRACT NUMBER     04-0C7014                   NEWARK, UNION CITY AND HAYWARD                           CONTRACT CODE 'A '
    LOCATION            04-ALA-880-2.3/15.3         FROM ROUTE 262 SEPARATION TO 0.3 KM                       43 CONTRACT ITEMS
                                                    SOUTH OF TENNYSON ROAD OVERCROSSING

                                                    RESURFACE ASPHALT CONCRETE                FEDERAL AID  ACIM-880-1(045)14E

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 14.0%
PROPOSALS ISSUED    14   FUND TOTAL   HA22     30,807,000                         TOTAL NUMBER OF WORKING DAYS    240
NUMBER OF BIDDERS  4    ENGINEERS EST     27,222,895.00        AMOUNT UNDER 5,259,541.00        PERCENT UNDER EST 19.32
PROGRAM ELEMENTS      RAS
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1        21,963,354.00    2              O C JONES AND SONS INC                510 526-3424
                                                                                                 00759729
                                                           1520 FOURTH STREET                FAX 510 526-0990
                                                           BERKELEY CA  94710
                  2        22,309,302.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                 00000089
                                                           P O BOX 50085                     FAX 831 768-4021
                                                           WATSONVILLE CA  95077-5085
                  3        22,558,672.00    3              PAVEX CONSTRUCTION DIVISION           650 482-4000
                                                                                                 00000022
                                                           330 BLOMQUIST STREET              FAX 650 482-4103
                                                           REDWOOD CITY CA  94063
                  4        23,333,333.00    4              DE SILVA GATES CONSTRUCTION           925 829-9220
                                                                                                 00704195
                                                           P O BOX 2909                      FAX 925 803-4263
                                                           DUBLIN CA  94568
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         01/23/01                                                                                                 01/24/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     A B S L                                                      GRINDING EXCAVATION (PARTIAL)
          REDWOOD CITY CA
          A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
          LINCOLN CA
          CAL SAFETY                                                   TRAFFIC CONTROL (PARTIAL)
          FREMONT CA
          CHRISP COMPANY                                               STRIPING (PARTIAL)
          FREMONT CA
          LANE SAFETY                                                  TRAFFIC CONTROL (PARTIAL)
          BENICIA CA
          LOWELLS SUPPLY                                               PAINT BINDER (PARTIAL)
          SALINAS CA
          M B I                                                        METAL BEAM GUARD RAIL, CRASH BARRIERS AND CONCRETE BARRIER
          LIVERMORE CA
          MIKE BROWN ELECTRIC                                          ELECTRICAL LOOPS
          COTATI CA
          R E SERRANO                                                  REPLACE CONCRETE PAVING
          SAN FRANCISCO CA
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         01/23/01                                                                                                 01/24/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
          LINCOLN CA
          C J C TRUCKING                                               TRUCKING (PARTIAL)
          OAKLAND CA
          CHRISP COMPANY                                               STRIPING
          FREMONT CA
          FARWEST SAFETY                                               CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL
          LODI CA
          M B I                                                        METAL BEAM GUARD RAIL AND CONCRETE BARRIER CAP
          LIVERMORE CA
          MIKE BROWN ELECTRIC                                          ELECTRICAL
          COTATI CA
          R E SERRANO                                                  REPLACE PORTLAND CEMENT CONCRETE SLABS
          SAN FRANCISCO CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     A B S L                                                      GRINDING
          REDWOOD CITY CA
          A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
          LINCOLN CA
          ADVANCED ENVIRONMENTAL                                       LEAD COMPLIANCE
          CORTE MADERA CA
CONTINUED ON NEXT PAGE
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         01/23/01                                                                                                 01/24/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     CHRISP COMPANY                                               STRIPING
          FREMONT CA
          CONE ENGINEERING                                             CONCRETE
          SAN RAMON CA
          M B I                                                        GUARD RAIL
          LIVEMORE CA
          MIKE BROWN ELECTRIC                                          ELECTRICAL
          COTATI CA
          STATEWIDE SAFETY AND SIGNS                                   SIGNS
          PISMO BEACH CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   04     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
          LINCOLN CA
          CHRISP COMPANY                                               STRIPING
          FREMONT CA
          M BUMGARNER INC                                              GUARD RAIL AND BARRIER RAIL CAP
          LIVERMORE CA
          MIKE BROWN ELECTRIC COMPANY                                  ELECTRICAL
          COTATI CA
          R E SERRANO INC                                              CONCRETE PAVEMENT
          SAN FRANCISCO CA
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         01/23/01                                                                                                 01/24/01
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM              500.00*            500.00
      2     070018      TIME-RELATED OVERHEAD                          WDAY        240            2,500.00         600,000.00
      3     019644      LEAD COMPLIANCE PLAN                           LS     LUMP SUM           12,000.00*         12,000.00
      4     018828      TEMPORARY CONCRETE WASHOUT                     LS     LUMP SUM            3,500.00*          3,500.00
      5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           50,000.00*         50,000.00
      6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          500,000.00*        500,000.00
      7     128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            8           12,000.00          96,000.00
      8     150771      REMOVE ASPHALT CONCRETE DIKE                   M         1,250               10.00          12,500.00
      9     151625      RECONSTRUCT METAL BEAM GUARD RAILING           M         3,950               25.00          98,750.00
                        (WOOD POST)
     10     152430      ADJUST INLET                                   EA          200              700.00         140,000.00
     11     152440      ADJUST MANHOLE TO GRADE                        EA            2            1,500.00           3,000.00
     12 (S) 153152      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        2,550                5.00          12,750.00
                        (30 MM MAXIMUM)
     13 (S) 153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        8,250                6.50          53,625.00
                        (45 MM MAXIMUM)
     14 (S) 153154      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        2,040               16.00          32,640.00
                        (60 MM MAXIMUM)
     15 (S) 153155      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       83,200                6.50         540,800.00
                        (75 MM MAXIMUM)
     16     156585      REMOVE CRASH CUSHION                           EA            5              600.00           3,000.00
     17     190185      SHOULDER BACKING                               STA       2,000                1.00           2,000.00
     18     018829      LEAD SAMPLING ANALYSIS                         LS     LUMP SUM            8,000.00*          8,000.00
     19     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN      2,000               19.00          38,000.00
     20     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN         20              700.00          14,000.00
     21     390095      REPLACE ASPHALT CONCRETE SURFACING             M3        7,540              235.00       1,771,900.00
     22     390155      ASPHALT CONCRETE (TYPE A)                      TONN        100               80.00           8,000.00
     23     390165      ASPHALT CONCRETE (OPEN GRADED)                 TONN     68,500               70.00       4,795,000.00
     24     390206      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN    121,000               78.00       9,438,000.00
     25     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M         1,250                4.00           5,000.00
     26     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        650              480.00         312,000.00
     27     018832      REPLACE CONCRETE PAVEMENT                      M3          890              935.00         832,150.00
                        (FAST SETTING HYDRAULIC CEMENT CONCRETE)
     28     820107      DELINEATOR (CLASS 1)                           EA           39               40.00           1,560.00
     29     018830      BARRIER CAP                                    M         5,740               33.00         189,420.00
     30     839565      TERMINAL SYSTEM (TYPE SRT)                     EA           39            1,500.00          58,500.00
     31     018831      CRASH CUSHION (TYPE REACT 9CBB)                EA            5           35,000.00         175,000.00
     32 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          450               30.00          13,500.00
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         01/23/01                                                                                                 01/24/01
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     33 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        88,700                 .75          66,525.00
     34 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         8,890                1.60          14,224.00
     35 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         7,740                1.50          11,610.00
                        (BROKEN 3.66 M - 0.92 M)
     36 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       37,700                1.50          56,550.00
     37 (S) 850110      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA        1,000                3.00           3,000.00
                         TYPE C)
     38 (S) 850112      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA       11,200                3.00          33,600.00
                         TYPE G)
     39 (S) 850113      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA        3,250                3.00           9,750.00
                         TYPE H)
     40 (S) 018833      LOOP DETECTOR REPLACEMENT                      LS     LUMP SUM          150,000.00*        150,000.00
                        (TRAFFIC SIGNAL)
     41     018834      LOOP DETECTOR REPLACEMENT                      LS     LUMP SUM          400,000.00*        400,000.00
                        (TRAFFIC MONITORING STATION)
     42 (S) 018835      PULL BOX REPLACEMENT                           LS     LUMP SUM           35,000.00*         35,000.00
     43     999990      MOBILIZATION                                   LS     LUMP SUM        1,362,000.00*      1,362,000.00
                                                                                                 TOTAL          21,963,354.00
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         01/23/01                                                                                                 01/24/01
    |-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------
  1 |        20,000.00*     20000.00|        40,000.00*     40000.00|        10,000.00*     10000.00
  2 |        10,000.00    2400000.00|         5,500.00    1320000.00|        19,000.00    4560000.00
  3 |         5,000.00*      5000.00|         5,000.00*      5000.00|        10,000.00*     10000.00
  4 |         5,000.00*      5000.00|         5,000.00*      5000.00|        10,000.00*     10000.00
  5 |        62,000.00*     62000.00|       100,000.00*    100000.00|        50,000.00*     50000.00
  6 |       719,000.00*    719000.00|       600,000.00*    600000.00|     2,421,362.00*   2421362.00
  7 |             1.00          8.00|        20,000.00     160000.00|             1.00          8.00
  8 |            11.00      13750.00|            15.00      18750.00|            10.00      12500.00
  9 |            27.00     106650.00|            25.00      98750.00|            25.00      98750.00
 10 |           425.00      85000.00|         1,000.00     200000.00|         1,000.00     200000.00
 11 |         1,000.00       2000.00|           400.00        800.00|         1,000.00       2000.00
 12 |             7.00      17850.00|             4.00      10200.00|            10.00      25500.00
 13 |             7.00      57750.00|             4.50      37125.00|            10.00      82500.00
 14 |             7.00      14280.00|             6.50      13260.00|            10.00      20400.00
 15 |             7.20     599040.00|             7.50     624000.00|            10.00     832000.00
 16 |           800.00       4000.00|           700.00       3500.00|         1,000.00       5000.00
 17 |            60.00     120000.00|             1.00       2000.00|             1.00       2000.00
 18 |         4,500.00*      4500.00|        10,000.00*     10000.00|         5,000.00*      5000.00
 19 |            60.00     120000.00|            25.00      50000.00|            50.00     100000.00
 20 |             1.00         20.00|         1,500.00      30000.00|           500.00      10000.00
 21 |           500.00    3770000.00|           250.00    1885000.00|           500.00    3770000.00
 22 |            10.00       1000.00|           100.00      10000.00|           100.00      10000.00
 23 |            42.00    2877000.00|            55.00    3767500.00|             1.00      68500.00
 24 |            44.00    5324000.00|            75.00    9075000.00|            50.00    6050000.00
 25 |             6.00       7500.00|             2.00       2500.00|             5.00       6250.00
 26 |           100.00      65000.00|           600.00     390000.00|         1,000.00     650000.00
 27 |         2,000.00    1780000.00|           900.00     801000.00|         1,000.00     890000.00
 28 |            45.00       1755.00|            33.00       1287.00|            50.00       1950.00
 29 |            34.00     195160.00|            33.00     189420.00|            50.00     287000.00
 30 |         2,100.00      81900.00|         2,000.00      78000.00|         2,000.00      78000.00
 31 |        42,000.00     210000.00|        40,000.00     200000.00|        40,000.00     200000.00
 32 |            39.00      17550.00|            30.00      13500.00|            25.00      11250.00
 33 |              .70      62090.00|             1.00      88700.00|              .50      44350.00
 34 |             1.30      11557.00|             1.00       8890.00|             1.00       8890.00
 35 |             1.30      10062.00|             1.00       7740.00|             1.00       7740.00
 36 |             1.90      71630.00|             2.00      75400.00|             1.00      37700.00
 37 |             5.00       5000.00|             3.00       3000.00|             3.00       3000.00
 38 |             5.00      56000.00|             3.00      33600.00|             3.00      33600.00
 39 |             5.00      16250.00|             3.00       9750.00|             3.00       9750.00
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         01/23/01                                                                                                 01/24/01
    |-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------
 40 |       300,000.00*    300000.00|       400,000.00*    400000.00|       100,000.00*    100000.00
 41 |       680,000.00*    680000.00|       240,000.00*    240000.00|       250,000.00*    250000.00
 42 |       200,000.00*    200000.00|       100,000.00*    100000.00|        25,000.00*     25000.00
 43 |     2,210,000.00*   2210000.00|     1,850,000.00*   1850000.00|     2,333,333.00*   2333333.00
TOT                   22,309,302.00                  22,558,672.00                  23,333,333.00


